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:.AIA Document A101" - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the Eleventh day of June in the year Two Thousand Twenty-four

(Inwords, indicate day, _{nonth and year.)

}B‘ETWEEN th:é Qwner: :

(Name, legal status, address and other information)

Borduaux VlllagL Association, No. 2, Inc.
US 19 North, Suite 102
Clearwater, Florida 33763

c/o Ameritech Property Management

and the Contractor: ;
(Name, legal status,: addyess and other information)

Munvan Restoration, Waterplooﬁng & Painting Service of Tampa Bay, Inc.

7325 Ulmertoh Road.
Largo, FL 3377]

for the following Project: -
(Name, location and detailed description)

Bordeaux Village 2
13600 Egret Bo_'ulcvard
Clearwater, FL 33762

TheEngincer: Engineer
(Name, legal:status, address and other information)

Delta E".ngincé"ring aRimkus Company, Repair Designs Only
10405 Technology :Fefrace -
Lakewood Ranch, FL, 34211

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed, A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201®-2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.
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ARTICLE 1 THE CONTRAET DOCUMENTS

The Contract ocuments‘"ct\m'sist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Cnndi_ﬁ_qns}_. Drawil}gs,:Sp,cciﬁcations, Addenda issued prior to execution of this Agreement, other documents listed
in this Agrecment, and'Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully apart of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents:to be the responsibility of others.

ARTICLE 3 .DATE:OF: COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ -3:1 The date:6f commiencernent of the Work shall be:
(Check one of the following boxes.)

T 1 .-_:‘-The date of tﬁiS‘-Ag'rcement.

1 A d'd_!._e:'!icll.j‘fﬂﬂh in a notice to proceed issued by the Owner.

| [ X1 Established as-follows:
(Insert a date or a means to determine the date of commencement of the Work.)

i 30 Da){s, after issuance of all permits. Written Notice will be provided to Owner within 48 hours of
* receipt'of all permits. Preconstruction meeting to be scheduled within five (5) business days of receipt
of all permits and is to occur within twenty-one (21) calendar days of receipt of all permits.

If a date of cdmmencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement, -

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:
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(Check one of the following boxes and complete the necessary information.)

[ X] Notlaterthan 180 ( One Hundred and Eighty ) calendar days from the date of commencement of the
Work.

[ 1 By the following date:

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to;Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Por‘tid_n of Work Substantial Completion Date

§ 333 lflllé:Conlrﬁc_tpr_fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4,5.

ARTICLE'4 CONTRACT. 'SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sur shall be Six Hundred Fifty-nine Thousand Seven Hundred Seventy Dollars and Thirty
Cents'(§ 659:770.30), subject to additions and deductions as provided in the Contract Documents. Based on bid form
pricing schedule. ;

§ 42 Alternates ‘
§ 4.2.1 Alternates, if apy‘,‘iyncluded in the Contract Sum:

ltem Price
§ 4.2.2:Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification (o this Agreement.

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

item ' Price Conditions for Acceptance

§ 43 Al]uwz@nccs, if any, included in.the Contract Sum:
(Identify each:aliowance.)

ltem -_ it Price
Allowance for-Unforeseen $50,000
Ciréumstances

§ 4.4 Unit prices, if any:
(ldentify the itent-and'state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

ftem Units and Limitations Price per Unit ($0.00)
' Pin De-bonded Stucco Utilizing Helifix Dryfix  Each $55.00

Ties at the Exterior Wall Surfaces as Approved

by the Engineer.

De-mobilization and Re-mobilization of Each $3,500.00

Rigging, Scaffolding and all Construction
Materials in Case of a Pending Hurricane
Warning or Catastrophic Event,
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Temporary Wall Barriers (On Balcony) LF $25.00
Treat Exposed Rust Spot Each $25.00
Epoxy-Dowel and Splice Additional Rebar LF $50

§ 4.5 Liquidated damages, if any:

(Insert terms and conditions for liquidated damages, if any.)
No Liquidated damages

-§ 4.6 Other:

(Insert provisions for ‘bonus or other incentives, if any, that might result in a change to the Contract Sum.)

ARTICLE 5 PAYMENTS
§ 51 Progress Payments
§. 5.1.1 Baset upon Applications for Payment submitted to the Engineer by the Contractor and Certificates for

_ Payment issued by the Engineer, the Owner shall make progress payments on account of the Contract Sum to the

Contractor as provided b'e'_lpw and elsewhere in the Contract Documents.

§.5.1 'ZVT}fe”pei'iOd covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:: .

Bi Weekly on the 15t and 30th

§ 5.1.3 Provided that an Application for Payment is received by the Engineer not later than the 15th day of a month,
the Owner shall make payment of the amount certified to the Contractor not later than the 30 day of the same
month. If an Application for Payment is received by the Engineer after the application date fixed above, payment of
the amount certified shall be made by the Owner not later than 15 ( Fifteen ) days after the Engineer receives the
Application for Payment.

‘(Federal; state or local laws may require payment within a certain period of time.)

§ 54.4Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordanee with the.Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Engineer may require. This schedule of values shall be used as a basis for reviewing
the Conli’acmr’s Applications for Payment.

§ 5 1 5 Applicatjons for Payment shall show the percentage of completion of each portion of the Work as of the end of
the permd covered by the Appllcatlon for Payment.

§ 54.6'In accordance with ATA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other pr{w(‘smns of the Contract Documents, the amount of each progress payment shall be computed as
ﬁ‘rilqu

§ 5 1.6.1 The amounlot each progress payment shall first include:
A _"Th‘lt portion of the Contract Sum properly allocable to completed Work;
.2 “That-poftion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
,  by.the Owner, suitably stored off the site at a location agreed upon in writing; and
3 - That portion of Construction Change Directives that the Engineer determines, in the Engineer’s
I a‘iprofesswnal judgment, to be reasonably justified.

-§ 5:1:6:2 The-amount of each progress payment shall then be reduced by:

A The aggregate of any amounts previously paid by the Owner;
2 The amount, if any, for Work that remains uncorrected and for which the Engineer has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;
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3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the Jast payment application, any amount for which
the Engineer may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
in Article 9 of AIA Document A201-2017; and

.5  Retainage withheld pursuvant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior o Substantial Completion of the Work, the Owner may withhold the

following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of

" retainage may be limited by governing law.)

10%. to be paid following completion of all punch out work and issuance of final Certificate for Payment for each line
item considered 100% complete and approved. with appropriate/applicable lien waivers as required and received by
Owner.

§ 51.7.1.1 The followmg Jtems are not subject to retainage:
(Insert any ttems not sub_;ect lo the withholding of vetainage, such as general conditions, insurance, elc.)

Mobili‘zatmn, General _C'ond1t;pns, Permits, Drawing Fees, Discovery Work

§ '5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisiens for such modifications.)

§ 5.1.7:3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant
to this Section 5 1.7. The Appll{ ation for Payment submitted at Substantial Completion shall not include retainage as
follows:

(Insert.any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of ATA Document A201-2017.

§ 5.1.9'Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Finalipayment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when-
1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of ATA Document A201-2017, and to satisfy other requirements, if any,
which extend beyond final payment; and
.2 :afinal Certificate for Payment has been issued by the Engineer.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Engineer’s final Certificate for Payment, or as follows:

§ 5.3 Interest
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Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below,
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agreed upon, if any.)
18 % Eighteen

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker ' )
The Engineer will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the

parties appoint below another individuai, not a party to this Agreement, 1o serve as the Initial Decision Maker. )
'(()’ the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Engineer.)

§ 6.2 Binding Dispute Resolution
For-any Claim subject to, but-not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the

method of binding dispute reselution shall be as follows:
(Check the appropriate box.).

[ 1] Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ X1 Litigationin a court of competent jurisdiction

[ ] Other (Specify)

If the Owner and Ct_mlrﬁctnr do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of
competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.4 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

"§ 7441 1f the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the/Owner shall pay the Contractor a termination fee as follows:
(Insert the amount of, or-method for determining, the fee, if any, payable to the Contractor following a terminaiion for
the Owner's convenience.) "

In the event 'of'av’termination for convenience by Owner, Owner shall pay Contractor for all materials purchased and
stored, work 'paﬂiall}{" and fully completed, and 10% value of all uncompleted work.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the teference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)
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David Fedash

US 19 North, Suite 102
Clearwater, Florida 33763
dfesash@ameritechmail.com
727-726-8000 Ext: 252

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

Jason French,, Vice President

Munyan Restoration, Waterproofing & Painting Service of Tampa Bay
7325 Ulmerton Road -

Largo, FL 33771

813-650-1089

jason@munyancontractor.com

§ 8.4 Neither the Owner 5 nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ :8._5 Insurance and Bonds

§ 8:5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document
A101™-2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment isa
Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance
with ATA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as
otherwise set forth be]ow ’

(if other than in accordance with AIA Document £203-2013, insert requirements for delivering notice in electronic

format such.as name, title, and email address of the recipient and whether and how the system will be required to

genérate a read receipt’for the transmission.)
§ B.7 Other provisions:

ARTICLE 9 ~ ENUMERATION' OF CONTRACT DOCUMENTS

§ 9.1 This, A_greemcnt is comprised of the following documents:
A AlADocument A101™-2017, Standard Form of Agreement Between Owner and Contractor
2 AIA Document A101™-2017, Exhibit A, Insurance and Bonds
3 AlA Document A201™-2017, General Conditions of the Contract for Construction
4

{(nsert the date of the £E203-2013 incorporated into this Agreement.)

5 Drawings

Number Title Date
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.6 Specifications

Section Title Date Pages

.7 Addenda, if any:

Number Date Pages
Delta Project Manual 6-16-23 187
Project Bid Form Revised Scopes ~ 6-12-24 5

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other E)éhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where
regitired:).

[ 1. . AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
““(Insert the date of the E204-2017 incorporated into this Agreement.)

[1] The Sustainability Plan:

Title Date Pages

[ 1 Supplementary and other Conditions of the Contract:

D,qp‘um‘e_'rit Title Date Pages

.9  Other documents, il any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

W

‘CONTRALTOR (Signarure)

Insen FroER //;}4"-

(Printed name and title)

This Agreement entered into as of the day and year first writt
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Additions and Deletions Report for
AIA® Document A1018 - 2017

This Addmons and Deletions Report, as defined on page 1 of the associated document, reproduces below ali text the author has added
to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original
AlA text, Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or conslitute any part
of the'associated AlA document. This Additions and Deletions Report and its assoclated document were generated sim ultaneously by
AlA software at 16:45:33 E'I?‘en 08/21/2024.

PAGE 1

AGREEMENT made as of the Eleventh day of June in the year Two Thousand Twenty-four

Bordeaux Village Association, No. 2. Inc.
US 19 North, Suite 102
Clearwater, Florida 33763

c/o Ameritech Propem Management

Munyan Restoration, Waterproofing & Painting Service of Tampa Bay. [ne.
7325 Ulmerton R.oaq
Largo. FL 33771

Bo!-d'caux. Vi_llaﬂe 2
13600 Egret Boulevard
Clearwater, FL. 33762

The-Architeet:TheEngirieer: Engincer

Delta Engineering a lekus Company. Repair Designs Only
10405 Technology Terrace
Lakewood Ranch FL 3421 1
PAGE 2

[ X ] Established as follows:

30 Days after issuance of all permits. Written Notice will be provided to Owner within 48 hours of
receipt of all permits. Preconstruction meeting to be scheduled within five (3) business days of receipt
of all permits and is to oceur within twenty-one (21) calendar days of receipt of all permits.

PAGE 3
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[ X ] Notlater than 180 ( One Hundred and Eighty ) calendar days from the date of commencement of the
Work.

§ 4:1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be Six Hundred Fiftv-nine Thousand Seven Hundred Seventy Dollars and '!rhi_r_tx
Cents ($ 659.770.30 ), subject to additions and deductions as provided in the Contract Documents. Based on bid form

pricing schedule.

Allowance for Unforeseen $50.000
Circumstances !
Pin De-bonded Stucco Utilizing Helifix Dryfix Each $55.00

Ties at the Exterior Wall Surfaces as Approved

De-mobiliéa{i(}wd Re-mobilization of Each $3.500.00
Rigging, Scatfolding and all Construction

Materials in:Case of'a Pending Hurricane

Warning or Catastrophic Event.

Temporary Wall Barriers (On Balcony) LI $25.00
Treat Exposed Rust Spot Fach $25.00
Epoxy-Dowel and Splice Additional Rebar Lr $50

PAGE4

No Liquidated damlageg

]

§ 5.1.1 Based upon Applications for Payment submitted to the A¢ehiteet-Engineer by the Contractor and Certificates
for. Payment issued by the Arehiteet-Engineer, the Owner shall make progress payments on account of the Contract
Sum fo the Contractor'as provided below and elsewhere in the Contract Documents.

. Bi Weekly on-the 15% and 30th

§ 5.1.3 Provided that‘an Application for Payment is received by the Arehiteet-Engineer not later than the 15th day of
a month, the Owner shall make payment of the amount certified to the Contractor not later than the 30 day of the
same month. If an Application for Payment is received by the Arehitest-Engineer after the application date fixed
above, payment of the amount certified shall be made by the Owner not later than 15 ( Fifteen ) days after the
Asrehifeet-Engineer receives the Application for Payment.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
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substantiate its accuracy, as the Architeet-Engineer may require. This schedule of values shall be used as a basis for
reviewing the Contractor’s Applications for Payment.

3 That portion of Construction Change Directives that the Arehiteet-Engineer determines, in the
Arehitect’s-Engineer’s professional judgment, to be reasonably justified.

.2 .7 The amount, if any, for Work that remains uncorrected and for which the Arehiteet-Engineer has
* previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;
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4 For Work performed or defects discovered since the last payment application, any amount for which
‘the Arehiteet-Engineer may withhold payment, or nullify a Certificate of Payment in whole or in part,
as provided in.Article 9 of AIA Document A201-2017; and

N

10%. to be paid following completion of all punch out work and issuance of final Certificate for Payment for each line
item considered 100% complete and approved. with appropriate/applicable lien waivers as required and received by

2 afinal Certificate for Payment has been issued by the ArehiteesEngineer.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Arehitests-Engineer’s final Certificate for Payment, or as follows:
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18 % Eighteen

The Architest-Engineér will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017,
unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision
Maker. _

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Arehiteet-) ingineer.

[ X ] Litigation in a court of competent jurisdiction

In the event of a lermination for convenience by Owner. Owner shall pay Contractor for all materials purchased and
stored, work partially and fully completed, and 10% value of all uncompleted work.
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US 19 North, Suite 102
Clearwater, Florida 33763

dfesash(@ameritechmail.com
727-726-8000 Ext: 252

Jason FFrench, Vice President

Munyan Restoration, Waterproofing & Painting Service of Tampa Bay
7325 Ulmerton Road.

Largo. FL 33771

813-650-1089

_pa_s_m](c}lmunvancnntractor com

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance
with e-building-information-medeling exhibit-AlA Document E203™-2013, Building Information Modeling and
Digital Data Exhibit. if completed, or as otherwise set forth below:

(If cther than in accordance with a-building-information-modeling-exhibii—A1A Document E203-2013, insert
requirements for delivering notice in electronic format such as name, title, and email address of the recipient and
whether and how the system will be required to generate a read receipt for the transmission.)

4 Bu |¥d+ngdaibwnauon ‘modelingexhibit-dated-as-indicated-belows
(Insert the date of the building-informatiot-modeting-exhibit [1203-2013 incorporated into this

Agreement.)
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Certification of Document's Authenticity
AIA® Document D401™ — 2003

1, Jason French, hereby certity, to the best of my knowledge, information and belief, that I created the attached final
document simultaneously with its associated Additions and Deletions Report and this certification at 16:45:33 ET on
08/21/2024 under Order No, 3104241040 from AIA Contract Documents software and that in preparing the attached
final document | made nio changes to the original text of AIA® Document A101™ — 2017, Standard Form of
Agteement Between Owner and Contractor where the basis of payment is a Stipulated Sum, other than those additions
and deletions shown in the associated Additions and Deletions Report.

igned)) (J

(Title)

§-28- 24

(Dated)
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